PRELIMINARY PROJECT COST ESTIMATE SUMMARY

DIST-CO-RTE

02-Sha-5
KP{PM) 6.6 (2.0)
EA
PP No -

H1 RIGHT OF WAY

Right of way estimates should consider the probable highest and best use and type and intent of improvement at the time of
zequisition. Assume aequisition including sility relocation: occurs at the right of way certification milestone as shown in the
Funding and Schedubing Section of the PSR For further guidance, sce Chapter 1, Caltrans, Right of Way Procedural Handbook

Current Valacs

{Futurc Use) Escalation Rates  Escalated Values*
Acguisition, including cxcess lands & damages to remaindes(s) S 2 360 000 % 5 -
Litility Relocation {State share} 3 - % § -
Clearance/Demolition s - % 3 -
RAP 5 - Y% 5 -
Titje and Excrow Fees 5 150 000 % 5 -
CONSTRUCTION CONTRACT WORK. 5 - % 3 -
TOTAL RIGHT OF WAY (CURRENT VALUE)** S 2510000  TOYT ESC VW S -

*Esculated 10 assumed year of advertising of

** Cuprent total valie for use on Sheet 1 of 6

Estimate Prepored By OMNI-MEANS Phone Date

(1f appropriate, attach additional pages and backup including Right of Way Data Sheet)

Sheet G of 6

12/2/2008 R848CSTO02 xis




PRELIMINARY PROJECT COST ESTIMATE SUMMARY

“Callrans

DIST-CO-RTE

Type of Estimate (Pre-PSR, PSR, PR, etc}  Pre-PSR 02-Sha-5
Program Code KP(PM) 3.3(1.0)
EA
PP No.
g - o TR
12/5/05 DRAEFT
Project Description:

Limits; Route 5/Gas Point Road Interchange Modification

Proposed Improvements (Scope):

Alternative: Roundabout Option

SUMMARY OF PROJECT COST ESTIMATE:
ROADWAY ITEMS 5 5,450,000
STRUCTURAL ITEMS 3 -
SUBTOTAL CONSTRUCTION 3 5,450,000
RIGHT OF WAY {Current Value) $ 130,000
TOTAL CAPITAL COST $ 5,580,000
SUPPORT COST (35% of Total Capital Cost) 5 1,953,000
TOTAL PROJECT COST 5 7,533,000
Reviewed By Date
Program Manager Signature
Approved By Phone No. Date
Project Muanager Signature
Sheet 1 of 6

12/5/2005

R84BCST0O03.xls




PRELIMINARY PROJECT COST ESTIMATE SUMMARY

DIST.CO-RTE

02-Sha-3
KP(PM) 33(L0)
EA
PP No -
1. ROADWAY ITEMS
Section I Earthwork Quantity Unit Unit Price Unit Cost Section Cost
Roadway Excavation 10 676 M3 3 40 8 427 039
Imported Borrow M3 g 15 § -
Clearing & Grubbing 1 LS s 40000 8§ 40 000
Develop Water Supply 1 LS S 15000 S 15 004
b - 3 -
Total Eurthwork & 482 039
Section 2 Structural Section
PCC Pavement {__ Depth) 3 - 8 -
AC Removal 15980 M2 5 S 479 400
Asphalt Concrete 8508 tonne 8 60 S 510 504
Open Graded AC Y 8 -3 -
Aggregate Base 7135 M3 $ 56§ 356 743
Treated Permeablc Base 0 5 - 8 -
Aggaregate Sub-Base ) -3 -
Pavement Reinforcing Fabric S - 5 -
Edge Drains s - % -
5 - 5 -
S - 5 -
Total Structural Hems  § 1 346 648
Section 3 Drainage
Large Drainage Facilities 1 LS S 250000 S 250 000
Storm Drains LS 5 -8 -
Pumping Plants S -
Relocate Detention Basin S -
Project Drainage i L5 S 18286Y § 182 BG6Y
{X-Drains, Oversize, etc ) LS s - 5 -
3 - 8 -
Totsl Drainnge 3 432 869
Sheet 2 of 6
121212005 R84BCSTO03 xis




PRELIMINARY PROJECT COST ESTIMATE SUMMARY

DIST-CO-RIE

02-Sha-5
KP(PM) 3.3(1.0)
EA
PP Na. -
Section 4 Specialty Itemss  Quantity Unit Unit Price Unit Cost Section Cast

Retaining Walls 0 M2 5 00 S -
Ramp Gore Paving 0 LS 8 - & -
Minor Conercte/Textured Paving 0 M2 S -3 -
Sidewalk Ramps 0 EA 3 - 8 -
Landscaping/firrigation 1 LS ) - 5 -
Erosion Control i LS 5 150000 S 150 000
Curb, Gutter & Sidewalk 121 M3 3 20 S 2427
Barriers and Guardrails 1 LS 5 - 8 -
Hazardous Waste Work 1 LS S 200000 S 200 000
Environmental Mitigation I LS S 40000 S 40 000
Chainiink Fence (1.8M) 0 M S 35 & -
Route 5 Wideaing 0 LS 5 -

Total Specialty Hems 8 392 427

Section § Traffic ltems

Maintain Traffic | LS S 100000 S 100 000
Portable CMS 4 EA 5 10000 3 40 000
Signing snd Stripping 1 LS % 100000 § 100 000
Ramp Metering 0 EA S -8 -
Lighting | LS S 160000 S 100 000
Temp Traffic Signals 1 1.8 5 - 5 -
Permanent Signals {} EA S j60000 3 -
Traffic Management Plan 1 LS 5 200000 8 200 000
COZEEP 0 .S 5 - 5 -
Temporary Pavement 0 LS S - 3 -
Temporary K-Rail 0 LS ] - % -

Total Traffic ltems S 540 000

SUBTOTAL SECTIONS I-5 3§ 3193 982

12/2/2005

Sheet 3 of 6

RB48CSTO03 xls




PRELIMINARY PROJECT COST ESTIMATE SUMMARY

Section 6 Minor Items
Subtotal Sections 1 -3 S

Section 7 Roadway Mobilization

Develoy Section 7 Roadway Mobilizatien S

Minor ltems 5
Sum S

Section 8 Roadway Additions

Supplemental

Subtotal Sections 1 - 5 3
Minor ltems 5
Sum 5
Contingencies

Subtotal Sections 1 -5 3
Minor ftems S
Sum 5

Estimate Prepared By  OMNI-MEANS

3193082

1193982
319398
3513380

3193982

319398

3513380

1193 982
319398
1513 380

DIST-CO-RTE

02.Sha-5
KP(PM} 3.3(1.0)
EA
PP No. -
Enit Cost Section Cost
x{ 10% )* 5 319 398
Total Minor ltems  § 319 398
#
it
x{ 10% )* 5 351 338
Total Roadway Mobilization 3§ 351 338
x{ 1% 5 351 338
x{ 35% )+ 5 12290683
Total Roadway Additions & 158§ 021

TOTAL ROADWAY ITEMS - (Total of Section F -8) S 5445 740

{Print Namc)

* Use 5% - 10%

**(jse 25% at the PSR stuge or o higher or lower rate if justified

Phone Date

Sheet 4 of 6

12/2/2005 R848CSTCO3 x1s




PRELIMINARY PROJECT COST ESTIMATE SUMMARY

H. STRUCTURE ITEMS

Bridge Name

Develop Water Supply

Width M (out to out)

Span Lengths M

Total Area Sg M.

Footing Type {pile/spread)

Cost Per Sq M. {inc] 10% mobilization
and 25% contengency)

Total Cost for Structure

Remove Exisitng Structure

*Add additional structures as nocessary

Railroad Related Costs

Estimate Prepared By OMNE-MEANS

DIST-CO-RTE

02-Sha-3
KP(PM) 3.3 (1.0}
EA
PP No -
Neo. 1 No. 2 No.3
3
G
0
0
1] #
- 5 -5 -

SUBTOTAL STRUCTURES ITEMS 5 -

{(Print Name}

(If appropriate, Miach additional pages and backup)

TOTAL STRUCTURES JITEMS  § -

Phone . Date

Sheet 5 of 6

12/2/2005 RB4BCSTON3 xls




i s
PRELIMINARY PROJECT COST ESTIMATE SUMMARY

DIST-CO-R1E

02-Sha-5
KP{PM) 33010y i
EA ‘
PP No -

. RIGHT OF WAY

Right of way estimates should consider the probable highest and best use and type and intent of improvement ot the time of
acquisition  Assume acquisition including ulHity rciocation occurs af the right of way certification milestone as shown in the
Funding and Scheduling Section of the PSR For further guidance, sec Chapter [, Caltrans, Right of Way Pracedural Handbook

Current Values |

{Future Use) Escalation Rates  Escalated Values*
Acquisition, including excess lands & damages to remainder(s) S 120 000 % S -
Utility Relocation (Staie share) $ - % $ -
Ciearance/Demolition S - Yo & - ;
RAP S - % S -
Title and Excrow Fees ) 1{ 000 % 3 -
CONSTRUCTION CONTRACT WORK S - % 5 -
TOTAL RIGHT OF WAY (CURRENT VALUE}** S 136000 TOT ESC.R/W S -

*Escalated 1o assumed yeor of advertising of
** Cyerent total value for use on Sheet 1 of 6

Estimate Prepared By OMNI-MEANS Phone Date ;

{1f appropriate, attach additional pages and backup including Right of Way Data Sheet)

Sheet G of 6

12/2/2005 R848CST003 xis




PRELIMINARY PROJECT COST ESTIMATE SUMMARY

etric
L4 DIST-CO-RTE
Type of Estimate {Pre-PSR, PSR, PR, etc ) Pre-PSR (2-Sha-5
Program Code KP(PM} 6.6 (2.0
EA
PP No
» - ey
12/2/05 DRAET
Project Description:

Limits: Route 5/Main Street Interchange Madification

Proposed Improvernents {Scope):

Alternative:  Sipnalized Intersections Alternative

SUMMARY OF PROJECT COST ESTIMATE:
ROADWAY ITEMS $ 7,560,000
STRUCTURAL ITEMS § -
SUBTOTAL CONSTRUCTION § 7,560,000
RIGHT OF WAY {Current Value) 5 5,060,000
TOTAL CAPITAL COST 5 12,620,060
SUPPORT COST {35% of Total Capital Cost) § 4,417,000
TOTAL PROIECT COST S 17,037,000
Reviewed By Date
Program Mawager Signawre
Approved By Phone No . Dme
Project Manager Signature
Sheet } of 6

12/2/2005 RB4BCSTO04 xls




PRELIMINARY PROJECT COST ESTIMATE SUMMARY

DIST-CO-RTE
02-Sha-5

6.6 {2.0)

Section Cost

KP(PM)
EA
PP No
1. ROADWAY ITEMS
Section 1 Earthwork Quantity Unix Unit Price Unit Cast
Roadway Excavation 16 218 M3 S 40 § G648 717
Imported Borrow M3 5 15 3
Clearing & Grubbing I LS S 40000 S 40 000
Develop Water Supply i LS S 15000 8 15000
$ -8 -
Total Earthwork
Section 2 Structural Sectien
PCC Pavement {__ Depth) S - 5 -
AC Removal 30720 M2 S 30 8 921 600
Asphult Concrete 13030 lome S GO 8 781 816
Open Graded AC 0 ) -
Agpregate Base 10795 M3 5 50 % 539 744
Treated Penmesble Base 0 ) -8 -
Agaregate Sub-Base 8 - 5 -
Pavement Reinforcing Fobric 3 - 5 -
Edge Draing 5 - 3 -
5 - 3 -
5 - 8 -
Total Structural Ttems
Section 3 Drainage
L arpe Drainage Facilitics | LS $ 250000 8 250 000
Storm Draing LS - 5 -
Pumping Plants S -
Relocate Detention Basin 5 -
Project Drainage ] LS 204688 5§ 294 688
(X-Drains, Oversize, etc ) LS - 38 -
- 5 .
Total Drainage
12/2/2005

s 103 787
s 2243 160
8 544 688

Sheet 2 of 6

RB48CSTO04 xis



TRELIMINARY PROJECT COST ESTIMATE SUMMARY

DIST-CO-RTE

02-Sha-5
KP{PM) 6.6 (2.0}
EA
PP No. -
Section 4 Specialty Itemms  Quantity Unit Unit Price Unit Cost Section Ceost
Retaining Walls 0 M2 ) - 5 -
Ramp Gaore Paving 0 LS ) - % -
Minor Concrete/ Fextured Paving 0 M2 S - 5 -
Sidewalk Ramps 0 EA S - 5 -
Landscaping/lirigation I LS 3 - 5 -
Erosion Control i LS S 150000 § 150 000
Curb, Gutter & Sidewalk 389 M3 S 20 3 7773
Barriers and Guardrails ] LS S -3 -
Huzardous Waste Work 1 LS S 20000 § 20 000
Environmental Mitigation ! LS 5 46000 § 40 600
Chainlink Fence (1.8M) 0 v ) - 9 -
0 LS S - 5 -
Total Specialty Ttems S 2F7 773
Section § Traffic [tems
Maintain Traffic 1 LS 5 100000 S 100 000
Portable CMS 4 EA 3 10600 S 40 000
Signing and Stripping I L3 S 100000 S 100 000
Ramp Metering G EA ) - 8 -
Lighting 1 L5 5 100000 3 100 000
Temp Traffic Signals 0 LS 5 - 8 -
Perpnanent Signals 2 EA S G000 5 320 GO0
Traffic Muanagement Plan I LS S 6OO00 S G0 0G0
COZEEP ] LS 5 - 5 -
Temporary Pavement ¢ LS S - 5 -
Temporary I-Rail 0 LS S - 5 -
Total Teallic ltems 8 720 000G
SUBTOTAL SECTIONS1-5  § 4429 338
Sheet 3 of 6
12122005 RB48CST004 xis




PRTTIMINARY PROJECT COST ESTIMATE SUMMARY

DIST-CO-RTE
02-Sha-3
KP(PM) 6.6 (2.0)
EA
PP No -
Section 6 Minor Ttems Unit Cost Scction Cost
Subtotal Sections 1 -5 5 4420338 x( 10% )* 5 442 934
Total Minor ftems S 442 934
Section 7 Roadway Mobilization #
Develog Section 7 Roadway Mobilization_$ 4429 3138 it
Minor ltems S 442 034
Summn S 4872272 x{ 0% )* 3 487 227
Totat Roadway Mobilization S 487 227
Section 8 Roadway Additions
Supplemental
Subiotal Sections | -5 s 4429338
Minor Hems 5 442 934
Sum 5 4872272 =x{ 10% }* 5 487 227
Contingencies
Subtotol Sections 1 -5 5 4429338
Minor llems S 442 934
Sum ) 4RT2272 x{ 35% 5 I 705 295
Fotal Roudway Additions  § 2192522
TOTAL ROADWAY ITEMS - (Total of Sectien 1 -8) 8 7 552 021
Estimate Prepared By  OMNI-MEANS Phone _ Date
{Print Name}
¥ Use 5% - 10%
**{jge 25% ot the PSR stage or a higher or lower rate if justified.
Sheet 4 of 6

12/212005 RB48CSTO04 xls




PRELIMINARY PROJECT COST ESTIMATE SUMMARY

IMST-CO-RTE
02-Sha-5
KP(PM} 6.6 (2.0)
EA
PP Neo. -
IL STRUCTURE ITEMS
No. t Ne. 2 No. 3

Bridge Name *
Develop Water Supply

Width M (out to out)

Span Eengths M

Total Area Sq. M.

Footing Type {pile/spread)

Cost Per Sq M. {incl. 10% mobilization

and 25% contengency)

Total Cost for Structure 5

Remove Exisitng Structure

*Add additional structures as necessary

Railroad Reloted Costs

Estimate Prepared By OMNI-MEANS
{Print Nome)

(If appropriate, attach additional pages and backup)

0
0
{}
0 #
-5 - % -

SUBTOTAL STRUCTURES ITEMS 3 -

s -

TOTAL STRUCTURES ITEMS 3 -

Phone ] Date

Sheet5of 6

12/2/2005 RB48CST004 xls




PRELIMINARY PROJECT COST ESTIMATE SUMMARY

IIl. RIGHT OF WAY

DIST-CO-RTE

02-8ha-5
KP{PM) 6.6 (2.0}
EA
PP No -

Right of way estimates should consider the probablie highest and best usc and type and intent of improvement at the time of
ascquisition. Assume acquisition including utility relocation occurs at the right of way certification milestone as shown in the
Funding and Scheduling Section of the PSR For further guidance, sce Chapter 1 Caltrang, Right of Way Procedural Handbook

Current Values
(Future Usc)

Escalation Rates  Escalated Valucs®

Acquisition, inchsding cxcess lands & damages to remainder(s) S 4 770 000 % 8 -
Utility Relocation (State share) S - % 8 -
Clearance/Demolition s - % 5 -
RAP S - Y% 3 -
Title and Excrow Fees S 290000 % 5 -
CONSTRUCTION CONTRACT WORK S - % 5 -
TOTAL RIGHT OF WAY (CURRENT VALUEY* § 5060000 TOT ESC R'W 5 -
*Escalated to assumed year of advertising of

** Current total value for use on Sheet | of 6

Estimate Prepared By OMNI-MEANS Phone Date

(if appropriate. nitach ndditional puges and backup inciuding Right of Way Data Sheet)

121212005

Sheet 6 of 6
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PRELIMINARY PROJECT COST ESTIMATE SUMMARY

DIST-CO-RTE
Type of Estimate (Pre-PSR, PSR, PR, etc)  Pre-PSR §2-Sha-5
Program Code ICP{PM) 1,46 {0.91)
EA
PP No
5 0 T .,....J
1/4/06 DRAET
Project Description:
Limits:  Route 5/Gas Point Road Interchange Modification
Proposed Improvements (Scope):  Interim Improvements
Alternative:  Signalized Intersection Alternative
SUMMARY OF PROJECT COST ESTIMATE:
ROADWAY ITEMS 3 3,140,000
STRUCTURAL ITEMS g -
SUBTOTAL CONSTRUCTION ) 3,140,000
RIGHT OF WAY (Current Value) 3 -
TOTAL CAPITAL COST S 3,140,000
SUPPORT COST (35% of Totat Capital Cost) S 1,095,000
TOTAL PROIECT COST 5 4,239,000
Reviewed By Date
Progrom Manager Signature
Approved By Fhone No. Date
Project Manager Signature
Sheet T of 6

11412006 RB4BCSTO0S xis




PRTTIMINARY PROJECT COST ESTIMATE SUMMARY

DIST-CO-RTE

02-Sha-3
KP(PM) 1.46 (0.91)
EA
PP No -
1. ROADWAY ITEMS
Section 1 Earthwork Quantity Linit Unit Price Unit Cost Section Cost
Roadway Excavation 327 M3 5 40 5 130 830
Imported Borrow M3 5 - &
Ciearing & Grubbing i LS ) 40000 8 40 000
Develop Water Supply 1 L3 5 15000 S 5 000
$ - & -
Total Earthwork 5 185 850
Section 2 Structural Section
PCC Paverment {___ Depth) g - 5 -
AC Removal G50 M2 3 30 3 29 700
Agphalt Concrete 2098 tonne . § 60 8§ 125 877
Open Graded AC 0 5 - 5 -
Aggregate Base i 744 M3 3 50 8 §7 193
Treated Permeabie Base O 3 - 8 -
Aggregate Sub-Basc 3 - 5 -
Pavement Reinforeing Fabric ) - & -
Edge Drains 5 - 5 -
5 - 5 -
Total Structural tems 3 242 77
Scctien 3 Drainage
Large Drainage Facilities 1 LS 100600 § 100 004
Storm Drains LS - & -
Pumping Plants 5 -
Relocate Delention Basin 5 -
Project Drainage 1 LS 5 64293 8 G4 293
{X-Drains, Oversize, etc ) LS 5 -8 -
- 5 -
Total Drainnge S 164 293
Sheet 2 of 6
11412006 R848CST005 xls




PRILIMINARY PROJECT COST ESTIMATE SUMMARY

DIST-CO-RTE
02-Sha-5
KP(PM} 1.46 (0.91)
EA
PP No. -
Section 4 Specialty Ttems  Ouantity Unit Unit Price Unit Cost Section Cost
Retaining Walls 0 M2 5 -8 -
Ramyp Gore Paving G LS § -3 -
Minor Concrete/Textured Paving Y M2 3 -8 -
Sidewail Ramps 0 EA 5 - 8 -
Landscaping/Irrigation 1 LS ) - 5 -
Erosion Control l LS 3 50000 8 50 000
Curb, Gutter & Sidewalk 0 M3 S - % -
Barriers and Guardrails 1 LS 5 15000 § 15 000
Hazardous Waste Work i LS § 100000 S 100 000
Environmental Mitigation 1 LS 3 40000 3 40 000
Chainlink Fence {1.8M) 0 M 5 - 8 -
0 LS b
Tota! Specialty Items 5 205 000
Section 5 Traffic ltems
Maintain Traffic ] LS S 0000 8 100 000
Portable CM3 4 EA S 10000 S5 40 000
Signing and Stripping i LS S 100000 § 100 000
Ramyp Metering 0 EA 3 - 3 -
Lighting I LS S 100000 3 100 000
Temp Traffic Sigrals 0 LS 5 - 8 -
Permanent Signals 4 EA S 6D000 § 640 000
Traffic Management Plan 1 LS 5 60000 8 60 000
COZEEP 0 LS g - 8 -
Temporary Pavement 4] LS 3 - B -
Temporary K-Rail 0 LS 5 -5 -
Total Traffic lems S 1 040 000
SUBTOTAL SECTIONS 1.5 S 1837913
Sheet 3 of 6
114/2008 R848CST005 xis




