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Request for Proposals (RFP): 

 

Far‐Northern California  
Food Hub Business Plan  
& Demonstration Project 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
   
 
   

 
Shasta Regional Transportation Agency 
1255 East Street, Suite 202 
Redding, CA  96001 
(530) 262‐6190 
 
Shasta Regional Transportation Agency (SRTA) is the designated metropolitan planning organization (MPO) for the 

Shasta Region, located in Far‐Northern California.   Additional information regarding the agency and its various plans 

and programs is available online at www.srta.ca.gov.   

Interested applicants are encouraged to subscribe to SRTA’s bid posting 
webpage at [http://www.srta.ca.gov/bids.aspx] to receive notices when 
information and possible RFP addenda become available.  

 

RFP issued on December 10, 2015 

Proposals must be received no later than  
5:00 PM on Tuesday, February 2, 2016 
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EXECUTIVE SUMMARY 
Shasta Regional Transportation Agency (SRTA) seeks a qualified consultant team to prepare a business plan for 

a  food  hub  located  in  Shasta  County.    This  effort  will  not  reproduce  readily  available  research  and  best 

practices on food hubs; rather, it will apply this knowledge to the local context of Far‐Northern California.  The 

business  plan  will  be  based  on  best  available  data  augmented  by  input  from  regional  stakeholders  and 

technical analysis performed by SRTA and project partners.  It will include well‐defined start‐up and operating 

costs, market analysis, revenue projections, and phased  implementation plan tied to  likely funding scenarios.  

The consultant will employ an experienced food hub operator‐broker to  inform the business plan and  lead a 

coordinated interregional demonstration project.   

PROJECT BACKGROUND  
The California North State economy  is hampered by a  lack of  intermodal  infrastructure  for  the aggregation, 

wholesale, and distribution of  regional commodities  (North State Transportation  for Economic Development 

Study1, 2013).   To address this  issue, a partnership was  formed between SRTA, Superior California Economic 

Development  (SCED),  and  Growing  Local  (a  coalition  of  agriculture  industry  advocates  representing  far‐

northern California).  Together, the partnership is laying the groundwork for a centrally‐located hub to enable 

the consolidated transport of goods and freight, both within the region and to external markets.  A ‘Strategic 

Partnerships’  planning  grant  was  awarded  to  SRTA  by  the  California  State  Department  of  Transportation 

(Caltrans) in order to further the initiative.   

 

It  is  envisioned  that  the  hub  will  serve  the  eight 

northernmost California  counties  (see  Figure 1) and 

focus  initially  on  agriculture‐related  commodities 

(e.g.  wild  rice,  fruits,  tree  nuts,  livestock,  nursery 

stock crops, etc.).   The hub may also  include on‐site 

processing  and  related  services.    The  ideal  location 

would  provide  direct  access  to  Interstate  5  and 

freight  rail  service.    A  pilot  project  idea  (see 

Attachment  A) was  submitted  to  the  California  Air 

Resources  board  in  response  to  the  Governor’s 

recent  call  for  California  Sustainable  Freight  Pilot 

Project Ideas2.  A specific site in the city of Anderson 

was  identified  in  this  proposal;  however,  other 

candidate  sites  should  be  evaluated  as  part  of  the 

business plan.   

SCOPE OF WORK  
A comprehensive  scope of work  is  shown  in Table 1.   Only  those work  tasks  in  the highlighted  ‘Consultant’ 

column are being  requested under  this RFP; however,  final deliverables will  incorporate  contributions  from 

SRTA and project partners as indicated.   

                                                           
1 www.srta.ca.gov/140/Transportation‐Economic‐Development‐Stud 
2 Executive Order B‐32‐15, October 23, 2015  

Figure 1: Eight‐County Project Area
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TABLE 1: CONSULTANT SCOPE OF WORK (FOR INCLUSION IN PROPOSALS AND BUDGET) 

         TASK/SCOPE OF WORK  SRTA/PARTNER ROLE/DELIVERABLE(S)  CONSULTANT ROLE/DELIVERABLE(S)  TIMELINE  

1. Project initiation  

1.1 Organize and administer project 
steering committee 

Recruit steering committee members   Advise, participate, and record  March 2016 
Prepare agenda, invitations, and conduct 
initial kick‐off meeting 
Prepare agendas, invitations, and conduct 
periodic steering committee meetings 

2. Data Collection & Analyses 

2.1 Transportation data collection  Assemble transportation system data 
(attributes) and travel data (usage) 

Receive and incorporate transportation system data into 
analyses for final report 

March – 
June 2016 

2.2 Travel and emissions modeling 
 

Develop freight demand model  Receive and incorporate regional/interregional travel 
demand and emissions model outputs into analyses for 
final report 

Perform greenhouse gas emissions post‐
processing (EMFAC) 
Coordinate and exchange data with 
Caltrans Transportation/Freight Modeling 
& Data Branch for input into the California 
Statewide Travel Demand Model (CSTDM) 

2.3 Agriculture industry data 
collection 
 

 

Review and provide comment  Draft and final data acquisition plan, including list of 
target data and sources  

Technical memo summarizing results of data gathering, 
including metadata and data gaps 

2.4 Augment agriculture industry 
data with direct contact  
 

 

Develop contact list of producers, distributors, and 
buyers of agricultural commodities in consultation with 
SRTA and project partners 

Prepare questionnaire(s) and perform outreach (may 
include interviews, focus groups, surveys, site visits, and 
other strategies as appropriate)  

2.5 Prepare technical memo 
documenting results and 
analyses 
 

Cluster analysis: identify and map patterns and clusters 
of industry and support industries that have 
congregated for mutual benefit and support and that are 
likely to benefit from coordinated transport of outputs 
and inputs. 
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         TASK/SCOPE OF WORK  SRTA/PARTNER ROLE/DELIVERABLE(S)  CONSULTANT ROLE/DELIVERABLE(S)  TIMELINE  

3. Business Plan Development  

3.1 Develop draft and final draft 
business plan 
 

Review and provide comment   Develop business plan containing the following major 
elements and sample content (may be refined in 
consultation with SRTA and project partners): 
1. Executive Summary 

 Proposed business concept 
 Current situation 
 Key success factors 
 Financial situation/needs 

2. Project Description 
 Goals and objectives 
 Benchmarking/applicable best‐practices  
 Proposed business concept  
 Primary and secondary partners and roles 
 Performance metrics/milestones  

3. Market Analysis 
 Industry/market overview, including trends and 
business environment 

 Supplier/buyer segments, characteristics, needs, 
and decision factors 

 Spatial/seasonal analysis of product availability and 
demand (w/in region and externally)  

4. Business Strategy 
 Key competitive capabilities 
 Key competitive weaknesses 
 Business development and implementation 
strategy, including milestones and phasing options 

5. Marketing and Sales 
 Promotional strategy and market strategy 
 Coordination with sub‐regions within Far‐Northern 
California 

6. Operations 
 Management and organizational structure 
 Start‐up equipment and other requirements 
 Project siting evaluation 

7. Financial spreadsheets 
 Prospective fund sources (e.g. grants, incentives)  
 Financial forecasts 
 Financial requirements (start‐up and operational) 
 Break‐even analysis 
 Sensitivity/risk analysis 
 Milestones and phasing 

June – 
November  
2016 
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         TASK/SCOPE OF WORK  SRTA/PARTNER ROLE/DELIVERABLE(S)  CONSULTANT ROLE/DELIVERABLE(S)  TIMELINE  

4. Consolidated Freight Demonstration Project  

4.1 Plan demonstration project 
 

Review and comment  Design demonstration project concept, communication 
protocols, transportation logistics, partner 
responsibilities, and operational procedures/guidelines 

To be 
determined 

4.2 Perform demonstration project 
 

Participate and provide support  Lead a consolidated freight demonstration project, 
including one round trip (two‐way exchange) serving a 
minimum of three collection/distribution points within 
the Far‐Northern California region (e.g. Eureka, 
Redding, Chico) and a minimum of one 
collection/distribution point to/from an external 
market (e.g. Sacramento, Bay Area) 

4.3 Document demonstration 
project 
 

Review and comment  Assess and document all aspects of the demonstration 
project, including data, photos, transcripts from post‐
project interviews, and lessons learned  

5. Final Report  

5.1 Draft report  Contribute content and review and provide 
comments/edits  

Prepare and circulate draft report for review  To be 
determined 5.2 Final report 

 
Prepare and circulate final draft report (50 hardcopies 
plus electronic version) and formally present to SRTA 
board of directors 
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PROPOSAL CONTENTS 
Consultants  interested  in  providing  the  services  specified  in  this  RFP  should  submit  a  written  proposal 

comprised of the following required information:  

1. Transmittal letter stating that the proposal represents a firm offer for a minimum of 90 days, signed by 

an officer who may contractually bind the business. 

2. Description of the consultant team,  including relevant experience and qualifications.   The team shall 

utilize an experienced  food hub operator‐broker to  inform the business plan and  lead a coordinated 

interregional demonstration project.   

3. Narrative demonstrating: a) a clear understanding of the project scope and objectives; and b) expertise 

and experience relevant to the food hub operations and brokering.  

4. Minimum of three relevant professional references.  

5. Disadvantaged Business Enterprise (DBE) participation level, including sub‐consultants if applicable.  

6. Cost proposal itemized by sub‐tasks (i.e. 1.1, 2.1, 2.2, and so forth).  

PROCUREMENT SCHEDULE AND INQUIRIES  
To assist in the preparation of responses to this RFP, a pre‐proposal conference will be held as follows: 

Time:    10:00 AM 

Date:     Tuesday, January 5, 2016 

Location:  1255 East Street, Suite 202, Redding, CA  

Call in option:  1‐866‐906‐9888, participant code 8514637 
   

Written  questions will  be  accepted  through  January  27,  2016.    Please  submit  questions  to Daniel Wayne, 
Senior Planner at:  dwayne@srta.ca.gov.  All questions and SRTA’s responses will be posted online as they are 
received at www.srta.ca.gov/bids.aspx.   

 
TABLE 2: PROCUREMENT TIMELINE 

Release RFP  December 10, 2015 2015 

Pre‐proposal conference  January 5, 2016, 10am 

Deadline to submit written questions   January 27, 2016 

Proposals due  February 2, 2015, 5pm  

Evaluation and ranking of proposals (and interviews, if needed)  February 3 ‐ February 12, 2016

Highest ranking proposal presented to SRTA Board of Directors for approval  February 23, 2016 

Anticipated contract start date/notice to proceed  March 1, 2016 

 
     
     Interested proposers are encouraged to subscribe to SRTA’s bid posting webpage to receive notices 
     when information and possible RFP addenda become available:  http://www.srta.ca.gov/bids.aspx 
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CONTRACT TERM AND BUDGET  
An  18  to  24 month  contract with  a  start date of March  1,  2016  is  anticipated.    SRTA  has budgeted up  to 

$110,000 for this effort; however, proposed fees should reflect only what is necessary to complete the project.  

Both cost and value of services to be provided will be considered in accordance with scoring criteria shown in 

Table 3.  

STANDARD CONSULTING AGREEMENT 
A  sample  copy  of  SRTA’s  standard  Technical  Services  Agreement  (TSA)  is  available  on  SRTA’s  website: 

www.srta.ca.gov/bids.aspx.  SRTA may consider addenda to the TSA during the negotiation process with the 

highest ranked proposal.  The TSA shall not be in force until approved by the SRTA Board of Directors and after 

written authorization to proceed has been provided.   

PROPOSAL EVALUATION 
Proposals received shall be reviewed according to the criteria and weighting shown in Table 3.  In addition to 

SRTA staff, the evaluation panel may include representative(s) from project stakeholders.  A recommendation 

to award contract(s) will be presented to the SRTA Board of Directors for approval.  Consultants may be invited 

to  interview at  the discretion of SRTA.   Should  interviews be held, SRTA will provide a  list of questions and 

evaluation criteria before the interviews.  Presentations will be allowed, with a specified time limit.   
 

TABLE 3 – SCORING CRITERIA 

Criteria  Points 

Understanding of the project and objectives  20 

Relevant qualifications and experience of the project team, with an emphasis on business 
development, food hub operations, and the brokering of agricultural commodities 

40 

References  10 

DBE participation level  10 

Cost and value of services to be provided  20 

Total:   100 

PROPOSAL SUBMITTAL  
Please submit one original proposal and three (3) copies (total of 4) to: 

Shasta Regional Transportation Agency 

Attn:  Daniel Wayne, Senior Transportation Planner 

1255 East Street, Suite 202 

Redding, CA  96001 

 

The cost of preparing and submitting a proposal, pre‐contract meetings, and participating  in an  interview—if 

held—are at the sole expense of the proposer.   SRTA reserves the right to reject any or all proposals, and to 

waive any  informality,  technical defect, or clerical error  in any proposal at SRTA’s discretion.   Solicitation of 

proposals in no way obligates SRTA to contract with any firm or individual.  The decision to approve and award 

a contract or contracts is at the discretion of SRTA. 
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ADDITIONAL INFORMATION & TERMS 
Public Records Act:  All proposals submitted in response to the RFP will become the exclusive property of SRTA.  

At  such  time  the  SRTA  Executive  Director  recommends  a  proposal  to  the  board  of  directors  and  such 

recommendation appears on the board agenda, all proposals submitted in response to the RFP shall become a 

matter of public record and shall be regarded as public records.   If there are any trade or proprietary secrets 

included  by  the  consultant,  the  consultant may  provide  a  different  copy  of  the  proposal  that  would  be 

acceptable to release to the public.  If an alternate document is not made available to SRTA by the consultant, 

then  the original proposal, as submitted, will be released as requested.   Proprietary  information can  include 

secret  formulas, processes, and methods used  in production.    It can also  include a company’s business and 

marketing plans, salary structure, customer lists, contracts, and details of its computer systems.  In some cases, 

the special knowledge and skills that an employee has  learned on the  job are considered to be a company’s 

proprietary information. 

Modification or Withdrawal of Proposal:   Any proposal  received prior  to  the deadline may be withdrawn or 

modified either personally,  through e‐mail, or by written  request of  the  consultant.   To be  considered,  the 

modification  must  be  received  in  writing  (email  acceptable)  prior  to  the  deadline.    Proposals  may  be 

withdrawn  following  the  proposal  deadline  for  good  cause;  please  consult with  the RFP  contact  person  to 

discuss this. 

RFP  Addendum(a):    Any  changes  to  the  RFP will  be made  by written  addenda  issued  by  SRTA,  and  shall  be 

considered part of the RFP.  The RFP deadline may be extended dependent upon the nature of the changes issued.  

Upon  issuance,  such  addenda  shall  be  incorporated  into  the  agreement  documents,  and  shall  prevail  over 

inconsistent provisions of earlier issued documentation.  Any addenda will be posted on‐line only.   It will be the 

consultant’s responsibility to assure that all addenda are incorporated into the proposal as required according to 

all the terms and conditions for submittal of the proposal.  In no event will SRTA modify the RFP with less than five 

(5) days remaining to the deadline, without extending the RFP deadline. 

Verbal Agreement or Conversation: No prior, current, or post‐award verbal conversations or agreement(s) with 

any officer, agent, or employee of SRTA shall affect or modify any terms or obligations of this RFP, or any contract 

resulting from this procurement. 

Special Funding Considerations:  Any contract resulting from this RFP will be financed with funds available to SRTA.  

The contract for this service is contingent upon the provision of these funds to SRTA.  In the event these funds are 

reduced or eliminated, SRTA reserves the right to terminate or revise any contract. 

Alternatives:  Consultants may not alter objectives and deliverables of the RFP in the response to the RFP.  If the 

consultant brings to SRTA’s attention, at  least ten (10) days before the RFP deadline, an alternative end product 

than the RFP delineates, SRTA reserves the right to cancel the RFP and re‐bid the project.   

DBE Requirement:   SRTA has determined that disadvantaged business enterprises, as defined  in 49 CFR Part 

26, will have the opportunity to compete fairly for contracts financed, in whole or in part, with federal funds.  

SRTA  has  a  disadvantaged  business  enterprise  (DBE)  goal  of  5.1%  for  federal  fiscal  years  2015/2016/2017.  

SRTA encourages respondents to include the participation of DBE businesses within your proposal.   

Equal  Employment Opportunity/Affirmative Action:    In  awarding  a  contract  to  a  consultant,  SRTA  includes 

language within the contract which requires the consultant to certify their compliance with federal regulations. 
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ATTACHMENTS: 

Attachment A: Sustainable Freight Pilot Project Idea submitted in response to Executive Order B‐32‐15 

 



 

 

CALIFORNIA SUSTAINABLE FREIGHT ACTION PLAN 

PILOT PROJECT IDEA 

I. Name and contact information: 

Daniel Wayne, Senior Planner 

Shasta Regional Transportation Agency (SRTA) 

1255 East Street, Suite 202 

Redding, CA 96001 

530‐262‐6186 

dwayne@srta.ca.gov  

 

II. Project title: 

Far‐Northern California Consolidated Freight and Renewable Energy Hub 

 

III. Project location: 

Interstate 5 

Shasta County 

Post mile SHA R4.297 

Longitude 40.438978 N, latitude‐122.282263 W) 

 

IV. Executive summary  

The  uncoordinated  transport  of  $1  billion  in  agricultural  commodities  each  year  within  Far‐Northern 

California and  to external markets  is a major contributor of statewide greenhouse emissions.   Addressing 

transport‐related  inefficiencies  in  this  sector  will  affect  the  region’s  grossest  emission  sources,  expand 

economic opportunity, and more effectively utilize California’s essential  freight  corridors.   A  consolidated 

freight and renewable energy hub with direct access to  Interstate 5 and  freight rail  is proposed.   The hub 

would be  located  in  the  city of Anderson  and  serve  the eight‐county  Far‐Northern California  region  (see 

Attachment A).  Support is needed to: 1) attract a qualified hub operator‐broker; 2) connect the hub to the 

neighboring  renewable  energy  power  plant;  3)  provide  shared‐access  to  advanced  vehicle  and  logistics 

technologies; and 4) develop and administer an incentive program to accelerate industry clustering around 

the hub.   

 

Rather  than an  incremental advancement of an existing program,  the proposed project  represents a new 

model  for  sustainable  freight movement – one with  the  capacity  for exponential performance gains over 

time.    The  need  for  such  a  hub was  first  documented  in  the  North  State  Transportation  for  Economic 

Development Study completed by SRTA in 2013.  A partnership between SRTA, Superior California Economic 

Development,  and Growing  Local  (a  coalition of  agriculture  industry  advocates  representing  far‐northern 

California) was subsequently formed to develop and implement the hub concept.  A detailed business plan, 

greenhouse  gas emission model,  and demonstration project  are presently being performed with  funding 

support from a Caltrans Strategic Partnerships grant.   Representatives from ARB and the California Energy 

Commission toured the candidate site on November 3. 



Far‐Northern CA Intermodal Hub Pilot Project Proposal 
Page 2 

 

 

V. Detailed description of how  the pilot project  idea  components will  incorporate advanced  technologies, 

alternative fuels, freight and fuel  infrastructure, and  local economic development; and advance goals of 

improving freight efficiency, transitioning to zero‐emission technologies, and  increasing competitiveness 

of California’s freight system 

Building upon existing  regional  investments  shown  in Exhibit B, a  joint pilot project  is proposed with  the 

following major work tasks:  

Task #1 – Hub Start‐up and Initial Operations Revenue Assistance 

The  absence  of  intermodal  freight  infrastructure  to  support  freight  consolidation  and  transloading 

between  truck  and  rail  was  identified  as  a  major  economic  disadvantage  in  the  North  State 

Transportation  for  Economic  Development  Study  (2013).   Without  supporting  infrastructure,  partial 

loads, deadheading, and other  inefficient practices are contributing unnecessarily toward  interregional 

travel demand and greenhouse gas emissions.   A consolidated  freight hub  situated at  the geographic 

center and  transportation  crossroads of Far‐Northern California  is proposed, one  that provides direct 

access to Interstate 5 and freight rail.   

 

A  capable, experienced, and motivated operator‐broker  is needed manage  the hub and make  it  self‐

sustaining within  three  to  five  years.     At  least  three  interested  and qualified operator‐brokers have 

been  identified.   Similar  to  incentives provided  to airlines  to establish passenger air service  in smaller 

regional markets,  it  is proposed  that  start‐up and  initial operating  revenue assistance be provided  to 

reduce financial risk and afford the operator‐broker a time‐limited period to build up the hub.  

 

Task #2 – Renewable Energy Connecting Infrastructure  

The ideal candidate site for the hub is adjacent to one of the largest renewable energy power plants in 

California (54.9 megawatt capacity).  A unique opportunity exists to utilize this renewable energy source 

to directly power the hub and to charge electric vehicles pulsing in and out of the hub.   It is proposed 

that  an  electric  utility  infrastructure  connection  be  made  between  Wheelabrator  Shasta  Energy 

Company and the hub site.  If is further proposed that fast‐charging stations be installed for use by the 

hub’s cooperative electric vehicle demonstration fleet (see Task #3).  Charging would be available to all 

hub participants to further encourage private sector transition to electric vehicles.  

 

Task #3 – Cooperative Advanced Vehicle and Technology Component 

Of  the  6,400  farms  operating  in  Far  Northern  California,  the majority  are  small‐  and medium‐sized 

producers.    The  productivity  of  these  producers  is  capped  by  the  lack  of  viable  transport  options.   

Individual producers are unable  to acquire and apply advanced vehicles and  technologies  to  increase 

efficiency,  scale‐up operations,  and  compete effectively  in  state, national,  and  international markets.  

The hub will act as a cooperative, increasing access to and sharing the cost of acquiring and managing: 1) 

a demonstration  fleet of advanced vehicles  (e.g.  local delivery  trucks,  renewable energy  fuel delivery 

trucks,  on‐site  fork  lifts,  etc);  and  2)  the  deployment  of  advanced  logistics  (e.g.  tracking,  and  other 

efficiency‐enhancing technologies).  
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Task #4 – Industry Clustering and Coordinated Transport Incentive Program 

A successful hub will be reinforced by direct and indirect private industry investment.  It is proposed that 

seed  funds be provided  for  SRTA  to develop  and  administer  an  ‘Industry Clustering  and Coordinated 

Transport Incentive Program’.  This program will accelerate the development of ‘Strategic Freight Areas’ 

being developed for SRTA’s 2018 Regional Transportation Plan update.   Within Strategic Freight Areas, 

local,  regional,  and  private  sector  investments,  policies,  and  programs  will  be  layered  to maximize 

performance potential.  The resultant nodes of interrelated industry will support freight consolidation as 

well as the development of origin‐destination charging infrastructure for intra‐regional trips.   

 

Clustering  interrelated  industries around the hub and Strategic Freight Areas will  in turn support  local 

production, processing, and consumption of commodities.  The United States Department of Agriculture 

(USDA), in collaboration with Dr. Jacob Brimlow, an agricultural economist at California State University, 

Chico, determined  that 70% of  consumption needs  could be met with  local production  compared  to 

actual local food consumption of about 5%.  The clustering of interrelated industries around the hub will 

capitalize  on  this  economic  growth  potential  while  reducing  food  miles  traveled  and  associated 

greenhouse gas emissions.  

 

To  further  enhance  local  economic development  and  increase  the  competitiveness of California’s  freight 

system, travel demand reduction efforts described above must be employed  in combination with roadway 

maintenance, safety, and capacity‐increasing investments.  Notable projects include:  

 Deschutes Road Interchange (Interstate 5); 

 Cottonwood Hills Truck Climbing Lane (Interstate 5);  

 South Redding Six‐Lane Project (Interstate 5);  

 Dana to Downtown Project (Interstate 5/State Route 299 Interchange);  

 Buckhorn Grade Realignment (State Route 299); and 

 Future  near‐term  projects  (e.g.  Redding  to  Anderson  Six‐Lane  Project  (Interstate  5)  and  the 

Stillwater Road Interchange Project (State Route 44)).   

 

Regional  partners  are  also  vested  in  a  variety  of  supportive  initiatives  and  programs,  including  but  not 

limited to:  

 North  Valley  Food  Hub  (http://northvalleyfoodhub.com)  –  This  virtual  online  food  hub  was 

successfully  launched  in  the  summer  of  2014.    This  project  serves  as  the  underlying  operational 

model for the proposed hub.   

 Permanent Shasta Farmers Market Initiative – A broad community coalition was formed to establish 

a  permanent  home  for  the  farmers’  market  in  Shasta  County.    The  McConnell  Foundation 

(www.mcconnellfoundation.org) and the City of Redding are working toward a land swap to obtain 

Union Pacific Railroad property  located  in the heart of Redding.     This future facility will serve as a 

satellite to the larger hub.     
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VI. Estimated cost for implementation and existing funding commitments (include any funding limitations or 

constraints) by stakeholder and amount   

A  detailed  line‐item  budget  is  being  prepared  as  part  of  the  Caltrans‐funded  Far‐Northern  California 

Consolidated Goods & Freight Hub Study.    Actual costs may vary from the following estimates: 

TASK/DESCRIPTION  EST. BUDGET 

Task 1   

1.1 Start‐up costs  $3,000,000

1.2 Backfill initial operating costs  $900,000

Task 2 

2.1 Connect hub to Wheelabrator Shasta Energy Company  $300,000

2.2 Hub and vehicle charging infrastructure  $500,000

Task 3 

3.1 Acquire and manage advanced technology demonstration fleet   $1,300,000

3.2 Acquire and manage advanced technology applications (logistics, 
tracking, etc) 

$500,000

Task 4 

4.1 Develop and administer Industry Clustering & Consolidated Transport 
Incentive Program 

$1,000,000

TOTAL:  $7,500,000

 

By comparison, the cost for the Redding to Anderson Six‐Lane Project (adds one additional southbound and 

one additional northbound lane for 5.5 miles) is estimated at $32 million.   Optimizing transportation system 

utilization in combination with strategic and timely system capacity improvements (including but limited to 

the Redding  to Anderson Six‐Lane Project) constitute a holistic approach  to ensuring  the  long‐term utility 

and preservation of the Interstate 5 and State Route 299/44 corridors.  

 

VII. Timeline 

TASK/DESCRIPTION  2016 2017 2018 2019  2020  2021 2022

  Far‐Northern California Consolidated Goods & 
Freight Study (Caltrans‐funded) 

             

1.1   Start‐up                 

1.2   Initial Operating               

2.1   Renewable Energy Connection               

2.2   Hub & Vehicle Charging Infrastructure               

3.1   Advanced Vehicle Demonstration Fleet (Acquire 
& manage) 

             

3.2  Advanced Technology Applications               

4.1   Industry Clustering Incentive Program               
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VIII. Means for measuring progress toward meeting goals over time. 

SRTA’s Far‐Northern California Consolidated Goods and Freight Movement Study  includes the development 

of a freight demand model and emissions post processing.  Outputs will be used to establish baseline data.  

Targets for annual reductions will coincide with major project milestones and shall be ramped up over time 

in consideration of actual performance.   The study will also include a detailed analysis of initial and ongoing 

operational  costs,  and  the  corresponding  volume  of  hub  activity  required  to meet  the  goal  of  a  self‐

sustaining operation.  Specific measures and methodology will be available by mid‐2016.  

 

IX. Description of the potential roles each of the interagency partners could provide to support the project’s 

implementation.  

The benefits of the hub extend beyond a freight transport facility.  As illustrated in the Hub Concept Diagram 

(see Attachment C ), the longer‐term vision of the hub includes a variety of cooperative support services and 

programs  that  target  the  full  range  of  greenhouse  gas  emission  reductions,  including  but  not  limited  to 

industry  inputs, agricultural activities, processing, and so forth.   Areas of potential  interagency support are 

highlighted below; however, the full extent of these services will require further interagency discussion.  

California State Transportation Agency/California Department of Transportation: 

 Technical planning and policy support, particularly in the area of freight rail, truck‐rail transloading, 

and  the  relocating of Union Pacific Railroad switching operations  from Downtown Redding  to  just 

south of the hub candidate site.  

California Environmental Protection Agency: 

 Technical assistance and policy support.  

California Natural Resources Agency: 

 Support effective  land management practices, focusing on agriculture, natural resource, and other 

working landscapes.  

 Financial,  technical,  and  policy  support  needed  to  ensure  the  long‐term  operation  and  optimal 

utilization of the Wheelabrator renewable energy power plant.  

California Air Resources Board: 

 Financial  and  technical  assistance  identifying  the  most  project‐appropriate  and  cost‐effective 

greenhouse gas emission reduction technologies and applications.  

California Energy Commission: 

 Technical assistance and policy support to ensure the continued operation and optimal utilization of 

the Wheelabrator  renewable  energy  power  plant.   Wheelabrator’s  exclusive  contract with  PG&E 

expires in August 2016.  

 Capital costs for charging  infrastructure and the selection and procurement of project‐appropriate 

electric vehicle demonstration fleet.   

Governor’s Office of Business and Economic Development: 

 Financial and technical support  for the development and administration of the  Industry Clustering 

and Consolidated Transport Incentive Program. 
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ATTACHMENT B:  AERIAL SITE MAP 
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